



स्वामीकार्तिक खापर गाउँपालिका
गाउँ कार्यापालिकाको कार्यालय
सुईजिउँला वाई, बाजुरा
सूदुरपश्चिम प्रदेश,नेपाल



मिति : २०७७०१०५

संशोधन सम्बन्धमा

यस स्वामीकार्तिक खापर गाउँपालिकाको कार्यालयबाट प्रथम पटक संशोधीत मिति २०७६/१२/२८ गते प्रभाव राष्ट्रिय दैनिक प्रत्रिका,मिती २०७६/१२/०९ गते सौय राष्ट्रिय दैनिक प्रत्रिका र मिती २०७६/१२/२९ गते अन्नपूर्ण राष्ट्रिय दैनिक प्रत्रिका मार्फत वोलपत्र आह्वान गरिएकोमा हाल कोरोना भाइरस कोभिड-१९ को विश्वव्यापी महामारीका कारण नेपाल सरकार (मन्त्रिपरिषद) बाट विभिन्न मितिमा भएको निर्णय अनुसार लकडाउनको समयावधि थप गरेको हुँदा सम्बन्धित सरोकारवालाहरुलाई पर्न गएको असुविधालाई मध्येनजर गर्दै सो वोलपत्रहरुलाई तपशिल वमोजिम संशोधन गरिएकोले सम्बन्धित सबैलाई जानकारीका गराईन्छ ।

तपशिल

S N	Contract Id. No.	Description of Work	Estimated Amount (NRs) With VAT	Bid Security Amount (NRs)	Deadline for Bid document purchasing date and time	Deadline for Bid submission date and time	Bid Opening Date and Time	Bid document Amount (NRs)
1.	SKK/NCB/08/2076/77	Pipaldhara Water Supply Scheme.Sw.ru.mu. 02 Bajura.	48,10398.28	1,25,000	2077/01/28 17:00 pm	2077/01/29 12:00 Noon	2077/01/29 16:00 pm	3000.0
2.	SKK/NCB/09/2076/77	Track Opening of Jera Dekhi Migu Samma Rural Road. SKKRM-05 Bajura.	95,75,766.82	2,45,000	2077/01/28 17:00 pm	2077/01/29 12:00 Noon	2077/01/29 13:00 pm	3000.0
3.	SKK/NCB/10/2076/77	Dhate Okar Dekhi Tallo Kahali Sichai Kulo SKKRM Bajura	72,86,986.31	1,85,000	2077/01/28 17:00 pm	2077/01/29 12:00 Noon	2077/01/29 14:00 pm	3000.0
4.	SKK/NCB/11/2076/77	Bham Sichai Kulo Nirman SKKRM Bajura	61,31,536.50	1,60,000	2077/01/28 17:00 pm	2077/01/29 12:00 Noon	2077/01/29 15:00 pm	3000.0
5.	SKK/NCB/12/2076/77	Hatchery Building Construction (Block A and Block B) SKKRM-04 Suijuila Bajura	47,88,875.67	1,25,000	2077/01/28 17:00 pm	2077/01/29 12:00 Noon	2077/01/29 17:00 pm	3000.0

अमर बहादुर रोकाया
नि.प्रमुख प्रशासकिय अधिकृत